RENOVATIONS & MINOR HOUSING REPAIRS
ESTIMATED COSTS

House Number: Owners/ Occupants:

When was the house built: Size of House: (in square feet)

‘Current House Condition:
o Poor (mold issues, poor ventilation, holes in walls, age)
o Fair ( minor work)
o Generally Good ( very minor work)

Type of Work needed:
o Complete Interior Renovation
Kitchen: Size:
0 Replace flooring/ linoleum
0 Replace walls & Gyproc
0 Replace kitchen cabinetry and fixtures ( cabinets, cupboards)
o Replace windows
o Replace Exterior Doors — kitchen entry Size:
o Install or fix current plumbing
o Install or replace current electrical work
Living Room Size: ~
o Replace flooring/ linoleum
0 Replace walls & Gyproc
o Replace picture windows
o Replace Exterior door, Size:
o0 Install or replace current electrical work

Bathroom: Size:
o Replace existing bathroom fixtures ( Tub, shower, toilet, sink)
Replace flooring/ linoleum
Replace walls & Gyproc
Replace windows
Install ventilation system
Replace interior door
Install or fix current plumbing (bathroom, sink, toilet, tub/shower)
Install or replace current electrical work

OocoOoOooao

Bedrooms:  Room size # 1: Room #2: Room # 3:
Replace flooring/ linoleum

Replace walls & Gyproc

Replace windows

Replace Interior doors Sizes:

Install or replace current electrical work
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Other:

a

Replace exterior siding

Install new shingles/ soffits

Replace or install new steps/ramp

Complete Exterior renovation

Basement — cement work, Wall repair, window repair
Furnace/ Water Heater repair, Plumbing or Electrical work
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Room # 4:




e

!
e @

Estimated Work / Labour Costs: (hours of work/assignment) Include all productive Jabour normally associated with
installing the materials described. This will usually include tasks such as:

Unloading and storing construction materials, tools and equipment on site.

Moving tools and equipment from a storage area or truck on site at the beginning of the day.
Returning tools and equipment to a storage area or truck on site at the end of the day.
Normal time lost for work breaks.

Planning and discussing the work to be performed.

Normal handling, measuring, cutting and fitting.

Keeping a record of the time spent and work done.

Regular cleanup of construction debris.

Infrequent correction or repairs required because of faulty installation. -

Timeline of Work completed: (in hours, days or weeks)

Provide estimated hours of actual labour costs:

Total Cost of Labour ( Man hours):

Cost of Materials: DETAILS, DETAILS, DETAILS)

Provide actual costs/ quotes for materials from supplier, include square footage of work being done

Total cost of Materials:
Name of Contractor: # of workers:
Approved by Housing Coordinator: = Date:
Date Started: _Date all work was completed:
Signature of Occupant: Date:

All contractors will have 20% of total labour costs withheld, until completion of all work and verification

of inspection by the housing coordinator.




